88 E. Park (Greek Cafe/Miners Union Bar)

Estimated Costs of Stabilization and Demolition
prepared February 12, 2009
Cost of Stabilization
· engineering calculations, drawings, cost estimating = $9,362.00

· new roof ~$115,000

· interior clean-up ~ $1,300 (county labor and dump fee)

· window closure ~ $300 (county labor and materials)

Preliminary estimated total:  $125,962.00


less $30,000 (NPS Challenge Cost Share grant)
Preliminary estimated BSB cost for stabilization (w/ NPS grant):  $95,962

Cost of Demolition

· 2002 estimate = $134,464

· 2009 estimate (considering inflation over 2002 cost, using Consumer Price Index) = $160,925.53

· 1994 cost proposals for demolition of Acoma = $117,275 - $217,965
· 2009 estimate (considering inflation over 1999 costs, using Consumer Price Index) = $ 158,970.41 - 295,459.27
Preliminary estimated BSB cost for demolition:  between $158,970.41 and $295,459.27
